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END PROJECT
(KIRBY PKWY.)

UTILITY UTILITY CONTACT
MEMPHIS LIGHT GAS AND WATER
MLGH TOM WORD (901)528-4186
220 S. MAIN ST.
MEMPHIS, TN. 38101
GaY OFDgEMF%S 576-6725
GARY VADEN (901)576-
BEGIN PROJECT SEWER 125N MAIN ST,
N.381
(MASSEY RD.) .
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N (731)423-
TELEPHONE 315 EAST COLLEGE ST.
JACKSON, TN 38301
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SPECIAL NOTES KIRBY _RIDGF [—hﬁ
PROPOSALS MAY BE REJECTED BY THE CITY OF MEMPHIS IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOQUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE Y ,
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL SCALE: 17=500
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
THE PROPOSAL CONTRACT
OWNER CITY OF MEMPHIS | TRAFFIC DATA | = APPROVED:
DESIGNER MARK RANDALL I AT (2009 15.8%4 I CITY CIVIL DESIGN "ENGINEER
CHECKED By _ HEATHER KRAUS, PE DATE:
I PROJECT LENGTH 0.439 MILES APPROVED:
TDOT PIN NO. __112848.00 TOTAL LANE MILES RESURFACED 2.020 MILES .
TDOT CONTACT __ARRAN ADDINGTON CITY ENGINEER

STP_GROUP
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ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY

202:03.03 | REMOVAL OF ASPHALT PAVEMENT cY. 456

(D— 30302 MINERAL AGGREGATE, TYPE B BASE, GRADING D TON 252

(D—{30701.01 | ASPHALT CONCRETE MIX (PGo4-22) (BPMB-TiM) GRADING A | _TON 686
40301 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 2

(2X3)—{ 4110110 |_ACS MIX(PG64-22) GRADING D TON 1275

41501.01 | COLD PLANING BTUMINOUS PAVEMENT TON 746

701-02.01 | CONCRETE HANDICAP RAMP (RETROFIT) SF. 1600
71201 TRAFFIC CONTROL S 1

(@)—] 11208 SIGNS (CONSTRUCTION) S.F. 204
712:04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 15
712:08.03 | ARROW BOARD (TYPE C) EACH 2

716:02.01 | PLASTIC PAVEMENT MARKING (4" LINE) LM 12

—|_71602.02 | PLASTIC PAVEMENT MARKING (8" BARRIER LINE) LF. 515

716:02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) LF. 358

716:02.04 | PLASTIC PAVEMENT MARKING (CHANNELIZATION STRIPING) | S.Y. 231

® 716:02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) LF. 166
716:02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 4
—|_71603.01 | PLASTIC WORD PAVEMENT MARKING (ONLY) EACH 3
(6)—|_71605.01 | PAINTED PAVEMENT MARKING (4" LINE) LM. 18
71701 MOBILIZATION s 1
r—|_730:03:21 | INSTALL PULL BOX(TYPE B) EACH 1
730-11.10 | RISER ASSEMBLY (1) EACH 1

(D [730-1201 | CONDUIT 1" DIAMETER (PVC) LF. 350

730-14.01 | SHIELDED DETECTOR CABLE LF. 350

730-14.02 | SAW SLOT LF. o7

—{_730-14.03 | LOOP WIRE LF. 1559

FOOTNOTES

@ TO BE USED IN BREAKOUT SECTION.

INCLUDES 142 TONS FOR SIDE STREETS, DRIVE TURNOUTS,

AND SPOT LEVELING AS NEEDED.

@ SEE SPECIAL PROVISION NO. 407G FOR MATERIAL TRANSFER DEVICE.

@ QUANTITY INCLUDES:

2 ROAD WORK NEXT 0.5 MI.
END ROAD WORK

UNEVEN LANES

ROAD WORK AHEAD

ROAD WORK 1500 FT.
ROAD WORK 1000 FT.
ROAD WORK 500 FT.

ONE LANE ROAD AHEAD
FLAGGER AHEAD

FRESH OIL

DR NNRNOIN N

(G20-1)
(G20-2)
(W8-11)
(W20-1)
(W20-1)
(W20-1)
(W20-1)
(W20-4)
(W20-T7a)
(W21-2)

THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS
DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

FOR FINAL PAVEMENT MARKING ONLY.
FOR TEMPORARY PAVEMENT MARKING ONLY

QOO

TYPE

YEAR PROJECT NO. o

RESURF .

~|3

2010[ STP-M-9409(133)

SHALL CONFORM TO CITY OF MEMPHIS STANDARD CONSTRUCTION SPECIFICATION 02890.

SIGNALIZATION TABULATION
LOOP WIRE | SAW SLOT | SHIELDED cﬁ,".,";" RISER v P"'ff‘;%x
INTERSECTION 730414.03 7301402 | CABLE730- | o -
.01 (UIN.| 1"730- | (TYPEB)
(LIN. FT) WUN.FT) [1401 N FT)| s 110 | 7300321
MASSEY @ POPLAR PIKE 1,559 947 350 350 1 1
TOTALS 1,559 047 350 350 1 1

SHALL CONFORM TO CITY OF MEMPHIS STANDARD CONSTRUCTION SPECIFICATION 02770 AND 02775.

ADA RAMP LOCATIONS

INTERSECTION NE QUAD. SE QUAD. SW QUAD. NW QUAD.
MASSEY @ POPLAR PIKE 1 4 1 0
KIRBY RD. @ POPLAR PIKE] 1 2 2 0

TOTALS 2 6 3 0

@ IF DIRECTED BY ENGINEER TO USE WET REFLECTIVE PAVEMENT MARKING,

SEE SPECIAL PROVISION NO. T716WR.

BEAL

CITY OF WMEMPHI®
DIVISION OF PUBLIC WORKS
BUREAU OF ENGINEERING

ESTIMATED
ROADWAY
QUANTITIES

STP_GROUP 2
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EXISTING BASE!AND SURFACE
FROM: MASSEY RD. TO +1050’ WEST OF KIRBY RD. (SEGMENT LENGTH *705°)
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E FROM: *+1050’ WEST OF KIRBY RD. TO END OF RADIUS, EAST OF KIRBY RD. (SEGMENT LENGTH +1,615")
&
S
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2 PROPOSED PAVEMENT SCHEDULE - ALL ROADWAYS NOTES
g 1. TYPICAL SECTIONS MAY NOT REFLECT ADDITIONAL TURN LANES
< TACK COAT (TC) AND STRIPING CHANGES AT INTERSECTIONS OR PRIVATE DRIVES. .
2 ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) (AT 0.02 GAL./S.Y.)
5 DETAIL OF BREAKOUT
H
z 2 COLD PLANING @ 1.25” THICK (APPROX. 131.25 LBS./S.Y.) PROP. BESURFACING
o @ ITEM 415-01.01 COLD PLANING BITUMINOUS PAVEMENT I‘—W“”” V“R‘ES"I TBE PRI
g & ~ SEAL
5 & @ ASPHALTIC CONCRETE SURFACE (ACS) @ 1.25” THICK (APPROX. 132.50 LBS./S.Y.) : N
e @ ITEM 411-01.10 ACS MIX (PG64-22) GRADING “D” EXISTING RN o,
G ik R
b T s 4, 2,
.,; & BITUMINOUS BASE COURSE (BLACK BASE) @ 8" THICK (APPROX. 920. LBS./S.Y.) . 2 L = 53
S & ITEM 307-01.01 ASPHALT CONCRET MIX (PG64-22) (BPMB-HM) GRADING “A” @”E"(ggg;szhg}gél““- 3
g 3 NG
] 2
g ox MINERAL AGGREGATE BASE @ 3 THICK FOR ROADWAY
£ 8 ITEM NO. 303-02 MINERAL AGGREGATE, TYPE “B* BASE, GRADING “C OR D
g %} CITY OF MEMPHI®
v & DIVIZQION OF PUBLIC WORKS
H g% Z’ BUREAY OF ENQINEERING
| 5% §
| T8
Be TYPICAL
| 5%
| 5
| 13 SECTIONS
b
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GENERAL NOTES

GRADING

1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

UTILITIES

@

(&)

@

©)

©)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY ORIT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACIUTIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEERAT ANY LOCATION WHERE CLEARING 1S CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HiIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO

COMME NCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANECUS

]

@®)

®

ALL DETOUR, ACCESS, SERVICE AND FRONTAGE ROADS SHALLBE
CONSTRUCTED WITH A MINIMUM OF ONE (1) COURSE OF BASE MATERIAL
BEFORE TRAFFIC IS INTERRUPTED ON EXISTING ROADS.

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(19

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEME NT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS BEFORE DARK HOURS. SHORT,
UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE
MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

an

2

13)

(14)

(15)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BEERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED. .

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURE D AND PAID FOR SEPARATELY, BUTALLCOSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCHAS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECES SITATING WARNING .

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES. :

SPECIAL NOTES

(16)

an

18)

(19)

20)

@n

@2)

ALL STRIPING (PAINT) SHALL BE COMPLETED 24 HOURS AFTER OVERLAY IS
COMPLETE. ALL OTHER PLASTIC PAVEMENT MARKINGS SHALL BE
COMPLETE WITHIN 14 DAYS.

THE ASPHALT CONCRETE SURFACE SHALL CONTAIN ALL NEW MATERIALS.
USE OF RAP WILL NOT BE PERMITTED FOR SURFACE MIXES. VARIOUS
STREETS IN CONTRACT SHALL BE PAVED STARTING AT THE BEGINNING OF
THE PROJECT LIST AS PROVIDED IN THE PROPOSAL CONTRACT AND
CONTINUE UNTIL ALL FUNDS ARE DEPLETED. IF THE CONTRACT UNDER
RUNS, ADDITIONAL PROJECTS WILL BE ADDED TO THE EXISTING
CONTRACT.

OVERLAP EXISTING ASPHALT LONGITUDINAL JOINTS A MINIMUM OF 12",
MILL ALL BRIDGE APPROACHES EQUAL TO SURFACE COURSE DEPTH.

ADDITIONAL BUSHING AND CONDITIONING REQUIRED OF MILLED AREAS
LEFT UNPAVED MORE THAN SEVEN (7) DAYS SHALL BE PAID FORAT THE
CONTRACTOR'S EXPENSE. THE CONTRACTOR SHALL BE REQUIRED TO
PATCH STREETS AS NEEDED.

UNLESS OTHERWISE DIRECTED BY ENGINEER, PERMANENT STRIPING
SHALL BE REPLACED TO MATCH THE EXISTING STRIPING PRIORTO
MILLING .

UNLESS OTHERWISE DIRECTED BY ENGINEER, PAVING LIMITS AT NON-
SIGNALIZED INTERSECTIONS SHOULD EXTEND TO THE END OF RADIUS OF
THE SIDE ROAD. AT SIGNALIZED INTERSECTIONS, THE PAVING LIMITS
SHOULD EXTEND TO 50’ BEYOND THE END OF RADIUS TO INCLUDE TRAFFIC
SIGNAL DETECTION LOOPS.

THE CONTRACTOR SHALL PROPERLY ADJUST ALL MANHOLE, ALLUTILITY
VALVE STRUCTURES, AND LIKE STRUCTURES TO THE FINISHED GRADE OF
THE PAVEMENT. IF EXTENSION RINGS ARE USED, ADJUSTMENT IS TO BE
MADE PRIOR TO THE LAYING OF ITEM 411-01.10.ADJUSTMENT IS TO BE
INCLUDED IN ITEM 411-01.10

GRADING

@3

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF CITY-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT APPROVAL BY
SAME. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND (NON-WETLAND})
AREAS AND ABOVE ORDINARY HIGHWATER OF ANY ADJACENT
WATERCOURSE. THIS DOES NOTELIMNATE THE NEED TO OBTAIN ANY
OTHER LICENSES OR PERMITS THAT MAY BE RE QUIRED BY ANY OTHER
FEDERAL, STATE OR LOCAL AGENCY.

HANDICAP RAMPS

@24)

@3)

PAYMENT FOR HANDICAP RAMP S SHALL BE PAID WHEN ASPHALT IS IN
PLACE. ASPHALT MUST BE IN PLACE AT THE HANDICAP RAMP WITHIN TWO
(2) WEEKS OF RAMP INSTALLATION.

ALLEXISTING CURB, GUTTER, AND SIDEWALK SHALL BE SAW CUT AND
REMOVED FOR CURB RAMP CONSTRUCTION.

(26)

@7

(28

29

THE CONTRACTOR SHALL NOT INCREASE PRICE DUE TO SPECIAL
PROVISION REGARDING PRICE ADJUSTMENT FOR BITUMINOUS MATERIAL.

CONSTRUCTION OF HANDICAP RAMPS SHALL CONFORM TO CITY OF
MEMPHIS STANDARDS AND STANDARD CONSTRUCTION SPECIFICATIONS.

CONTACT AD.A. COORDINATOR AT (801)576-6907 PRIOR TO POURING
CONCRETE FOR CURB RAMPS.

PROVIDE 48 INCHES DISTANCE BETWEEN POLE AND ANY EDGE OF WHEEL
CHAIR RAMPS.

SIGNALIZATION

(30)

@1

32)

33)

THE CONTRACTOR SHALL NOTIFY THE CITY OF MEMPHIS TRAFFIC
DEPARTMENT (901-576-6710) AT LEAST ONE DAY IN ADVANCE OF THE COLD
PLANING ACTIVITY AT SIGNALIZED INTERSECTIONS WHE RE DETECTOR
LOOPS ARE ON THE PAVEMENT. THE MAINTAINING AGENCY WiLL THEN BE
RE SPONSIBLE FOR DISCONNECTING THE LOOP DETECTORS AND MAKING
ANY NECES SARY TIMING ADJUSTMENTS IN THE SIGNAL CONTROLLER
PRIOR TO THE CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF LEVELING
COURSE IS PROVIDED.

LOOPS SHALL BE REPLACED IN ACCORDANCE WITH THE ORIGINAL RECORD
DRAWINGS ORAS DIRECTED BT THE CITY INSPECTOR.

ALL CONSTRUCTION FOR SIGNALIZATION AND SIGNALIZATION EQUIPMENT
SHALL CONFORM TO CITY OF MEMPHIS STANDARD CONSTRUCTION
SPECIFICATIONS .

EROSION CONTROL

(34)

(35)

ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS
PRACTICABLE.

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT THE OFF-SITE MIGRATION OF DEPOSIT OF SEDIMENT ON
ROADWAYS USED BY THE GENERALPUBLIC.

TRAFFIC CONTROL

(36)

@n

(38)

(39)

(40)

“n
@2

“3)

SEE PAGE 6F-7OF THE STATE OF TENNESSEE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES (MUTCD) FOR HEIGHT AND LATERAL LOCATION
OF SIGNS.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

CONTRACTOR SHALL BE REQUIRED TO NOTIFY THE CITY OF MEMPHIS
CONSTRUCTION INSPECTION DEPARTME NT (901-636-2462) AND TRAFFIC
ENGINEERING DEPARTMENT (901-576-6710) A MINIMUM OF 24 HOURS PRIOR
TO COMMENCING CONSTRUCTION OR IMPLEME NTING A TRAFFIC CONTROL
PLAN. ALL TRAFFIC CONTROL DEVICES MUST BE IN PLACE BEFORE
CONSTRUCTION ACTIVITY BEGINS .

SIZES OF ALL SIGNS SHALL COMPLY WITH STATE OF TENNESSEE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

ALL TRAFFIC CONTROL DEVICES AND THEIR INSTALLATION SHALL MEET
THE STANDARD PRESCRIBED IN THE STATE OF TENNESS EE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES AND SHALL COMPLY WiTH THE
STATE OF TENNESSEE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION SECTION 712 TEMPORARY TRAFFIC CONTROL.

ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES.

SIDE STREET, DRIVEWAY ACCESS, AND SAFE PEDESTRIAN WAYS SHALL BE
MAINTAINED AT ALL TIMES.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC, UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES. PRIVATELY OWNED
VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30)
FEET OF AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS
DE SCRIBED ABOVE. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY 7O
PROVIDE FOR THIS THIRTY (30) FEET SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'S
APPROVAL TO USE THEM.

TYPE

YEAR PROJECT NO. SHEET

RESURF .
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4

45)

(6)

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AR EAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER U SE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES. THESE DEVICES SHALL BE REMOVED FROM THE
CONSTRUCTIONWORK ZONE WHEN THE ENGINEER DETERMINES THEY ARE
NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO
PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'S
APPROVAL TO USE THEM.

ALLSIGNSWHICH INTERFERE WITH CONSTRU CTION WILL BE RELOCATED
OUTSDE LIMITS OF CONSTRUCTION BY THEC ONTRACTOR. UPON
COMPLETION OF CONSTRUCTION, THE CONTRAC TOR WILL RESTORE THE
SIGNS TO THE ORIGINAL LOCATION. COST TO BE NCLUDED IN ITEM NO. 712-

IF THE CONTRACTOR'S WORK PHASES R EQUIRE ADDITIONAL ARROW
BOARDS OTH ER THAN INCLUDED WHAT ARE IN ESTIMATE, THER COSTWILL
BE INCLUDED IN THE COST OF OTHER ITEMS.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

@7

DIFFERENCES N ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFF IC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR
SHOU LDER DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE
OF AND THROUGHOUT THE EXPOSED AREA. MAXIMUM
SPACING BETWEEN SIGNS SHALL BE 2,000FEET WITH A
MINIMUM OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN
PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE PLACED ON
EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTLIZED BY TRAFFIC CAUSED BY ADDED
PAVEMENT SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTLIZED BY TRAFFIC CAUSED BY COLD
PLANING SHALL BE ELIMINATED WIT HIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
TRAFFIC LANE BEING UTILIZED BY TRAFFIC AND SHOULDER
THE DIF FERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN
SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.

2. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 2 INCHES AND NOT EXCEEDING 6 INCHES.
TRAFFC IS NOT TO BE ALLOWED TO TRAVERSE THIS DIFFERENCE IN
ELEVATION.

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS,
BARRICADES OR OTHER APPROVED DEVICES IN AC CORDANCE
WITH THE FOLLOWING:

() WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECT ME DEVICES SHALL NOT
EXCEED 100 FEET.

(2 WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMU M SPAC ING OF THE PROTECTIVE DEVICES IN
FEET SHALL NOT EXCEED TWICE THE POSTED SPEED IN
MLES PER HOUR OR 50 FEET, WHICHEVER SPACING IS
GREATER.

b. IF THE DIFFERENCE N ELEVATION IS ELIMINATED OR
DECREASED TO 2 INCHES OR LESS BY THE END OF EACH
WORKDAY, CONES MAY BE USED DURING DAYLIGHT HOURS
IN LIEU OF DRUMS, BARRICADES OR OTHER APPROVED
PROTECTIVE DEVICES MENTIONED IN PARAGRAPH a,
PROVIDED WARNING SIGNS ARE ERECTED. WARNING
SIGNS (UNEVEN PAVEMENT AND/OR LOW SHOULDER) SHALL
BE PLACED IN ADVANCE OF AND THROUGHOUT THE
EXPOSED AREA. MAXIMUM SPAC NG BETWEEN SIGNS
SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS
ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH SIDE OF
THE ROADWAY.

¢. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
THROUGH TRAF FIC LANE AND THE SHOULDER AND THE
ELEVATION DIFFERENCE IS LESS THAN 35 INCHES, THE
CONTRACTOR MAY USE WARNING SIGNS AND/OR
PROTECTIVE DEVICES AS APPLICABLE AND APPROVED BY
THE ENGINEER. SEE PARAGRAPH a REGARDING USE OF
DRUMS, BARRICADES OR OTHER APPROVED PROTECT IVE
DEVICES. WARNING SIGNS (UNEVEN PAVEMENT AND/OR
LOW SHOULDER) WILL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING
BETWEEN SIGN S SHALL BE 2,000 FEET WITH A MINIMUMOF 2
SIGNS PER EXPOSED AREA. WHERE UNEVEN PAVEMENT IS
ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH SIDE OF
THE ROADWAY.

IN THESE SITUATIONS, THE CONTRACTOR SHALL LIMIT HIS
OPERATIONS TO ONE WORKZONE NOT EXCEEDING 2 MILES IN
LENGTH UNLESS OTHERWISE NOTED ON THE PLANS OR APPROVED
BY THE ENGINEER. ONCE THE CONTRACTOR BEGINS WORK N A
WORKZONE, ACONTINUOUS OPERATION SHALL BE MAINTAINED
UNTIL THE DIFFERENCE IN ELEVATION IS ELIMINATED.
SIMULTANEOUS WORK ON SEPARATE ROADWAYS OF DVIDED
HIGHWAYS WL BE CONSIDERED INDEPENDENTLY IN REGARD TO
RESTRICTION OF WORK ZONE ACTIVITY.
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